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FY 2013-14 CMAP Transportation Alternatives Program 
Application Booklet 
 

With the passage of Moving Ahead for Progress in the 21st Century (MAP-21), Congress created 

the new Transportation Alternatives program (TAP) to support non-motorized transportation. 

The Chicago Metropolitan Agency for Planning (CMAP) is using a competitive process to select 

projects to fund under this program. Eligible project sponsors are encouraged to submit bicycle 

and pedestrian facilities for consideration in CMAP’s FY 2013-14 Transportation Alternatives 

program. Projects will be evaluated based on their regional benefits and their ability to proceed 

quickly to construction.  

 

The application begins on page 5 below. 

Overview 
 

Through its FY 2013-14 Transportation Alternatives program, CMAP plans to fund bicycle and 

pedestrian facilities totaling $17.5 million. There are no upper or lower dollar limits on the cost 

of each project, but only a small number of facilities are expected to be funded. Projects must be 

located entirely within CMAP’s service area, as found at http://www.cmap.illinois.gov/ 

about#map. Sponsors must provide at least 20 percent of the total project cost using non-federal 

sources, and these matching funds must already be committed when the project is submitted to 

CMAP. Bicycle and pedestrian projects that have already been submitted for, but not fully 

funded under, CMAP’s FY 2014-18 Congestion Mitigation and Air Quality (CMAQ) program 

will automatically be considered under TAP without requiring a separate application. 

 

CMAP’s program will not fund Phase I Engineering. In order to be considered for funding, 

sponsors must have submitted a final Project Development Report (PDR) to the Illinois 

Department of Transportation (IDOT) by October 15, 2013 or have already received Phase I 

design approval for their projects. CMAP staff will follow up with IDOT after October 15 to 

determine whether a final PDR has been submitted. Furthermore, sponsors must show that 

their project is featured in at least one formally adopted or approved bike plan, comprehensive 

plan, or other plan by a local government, subregional council, CMAP, or the State of Illinois in 

order to be considered. 

 

Evaluation of the proposed facilities is expected to emphasize the development of multi-use 

trails identified in the Northeastern Illinois Regional Greenways and Trails Plan (2009 Update), 

available at http://www.cmap.illinois.gov/bike-ped/greenways-and-trails. In addition, priority 

projects will be those that, because of their design and proximity to potential users, are expected 

to be used heavily and that improve the safety and attractiveness of using non-motorized 

transportation. Evaluation of the projects for TAP will not include an air quality analysis. 

http://www.cmap.illinois.gov/about#map
http://www.cmap.illinois.gov/about#map
http://www.cmap.illinois.gov/bike-ped/greenways-and-trails
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Deadlines and How to Apply 
 

CMAP’s call for projects begins on Friday, July 19, 2013 and ends at the close of business on 

Tuesday, August 20, 2013. To apply, submit this application to jelam@cmap.illinois.gov with the 

required attachments in PDF form. Applications are only being accepted electronically. 

 

It is anticipated that sponsors will be notified of project selection in January 2014. 

Relationship to Illinois Transportation Enhancements Program 
 

Please note that IDOT is maintaining its own program, from the same federal funding source, 

called the “Illinois Transportation Enhancements Program” (ITEP). This program will fund 

additional project categories beyond bicycle and pedestrian facilities. Sponsors may apply to 

both IDOT and CMAP programs. The application materials for ITEP can be accessed at 

http://www.dot.state.il.us/opp/itep.html. The ITEP application period also ends Tuesday, 

August 20, 2013. 

Cost Item Eligibility and Other Requirements 
 

It is anticipated that the eligibility criteria for bicycle and pedestrian facilities listed on pp. 7-9 of 

the ITEP 2013 Guidelines Manual will also apply to CMAP’s Transportation Alternatives 

program. Some cost items will not be eligible for Transportation Alternatives funding even if 

the overall project is approved.  Examples of cost items that will not be approved include trash 

bins, picnic tables, campgrounds, and general park facilities.   

Sponsor Eligibility 
 

Eligible sponsors include any local or regional governmental entity with responsibility for 

transportation or multi-use trails. Private non-profit or for-profit entities are not generally 

eligible. More detailed guidance is available at 

http://www.fhwa.dot.gov/map21/guidance/guidetap.cfm.  

Funding Sunset and Accomplishment Goals 
 

Funds from CMAP for the Transportation Alternatives program will only be available for three 

years from the end of each federal fiscal year (for example, FY 13 funds will be available until 

the end of September 2016). To ensure that projects proceed in a timely way, CMAP is asking 

that project sponsors meet interim milestones. Otherwise funding may lapse and become 

unavailable to the region. 

 

mailto:jelam@cmap.illinois.gov
http://www.dot.state.il.us/opp/itep.html
http://www.dot.state.il.us/opp/pdf/2013%20New%20Guidelines-May%2017.pdf
http://www.fhwa.dot.gov/map21/guidance/guidetap.cfm
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For projects not requiring easements or right-of-way (ROW) acquisition, the following 

milestones should be met: 

 

 By the end of February 2014, project sponsors must submit locally-executed agreements 

for Phase II Engineering to IDOT (if Phase II Engineering will be federally funded). 

 By the end of April 2014, a Phase II Engineering kickoff meeting between the sponsor 

and IDOT’s Bureau of Local Roads and Streets must have taken place.  

 By the end of June 2015, pre-final plans must have been submitted to IDOT. 

 By the end of September 2015, federal authorization of construction must have taken 

place. 

  

For projects requiring easements or ROW acquisition, the following milestones should be met: 

  

 By the end of February 2014, project sponsors must submit locally-executed agreements 

for Phase II Engineering to IDOT (if Phase II Engineering will be federally funded) 

 By the end of April 2014, a Phase II Engineering kickoff meeting between the project 

sponsor and IDOT’s Bureau of Local Roads and Streets must have taken place.  

 By the end of June 2014, plats and legal documentation must have been prepared. 

 By the end of September 2014, appraisals must have been prepared. 

 By the end of March 2015, ROW negotiations must be concluded. 

 By the end of June, 2016, pre-final plans must have been submitted to IDOT. 

 By the end of September 2016, ROW must be certified by the IDOT Bureau of Land 

Acquisition. 

 By the end of September 2016, federal authorization of construction must have taken 

place. 

 

As an attachment to the application, sponsors need to submit a project milestones schedule 

(http://tinyurl.com/m3o475f) to help CMAP staff assess whether the proposed timeline is 

realistic given the project description. Following project selection, CMAP will monitor the 

sponsor’s progress toward completing the project. CMAP reserves the right to reprogram funds 

from projects that do not meet their milestones. More information about the project 

development process and the milestones above can be found at Federal Aid Project Flow Chart: 

Initiation to Completion. CMAP’s goal is to have projects built within three years. 

Considerations for Federal Funding 
 

Projects carried out using TAP funds must comply with applicable provisions in title 23 of the 

United States Code dealing with Federal-aid highways, such as project agreements, 

authorization to proceed prior to incurring costs, prevailing wage rates (Davis-Bacon), Buy 

America, competitive bidding, and other contracting requirements, regardless of whether the 

projects are located within the right-of-way of a Federal-aid highway. Applicants are urged to 

familiarize themselves with title 23 requirements.  

 

Federal aid, including Transportation Alternatives funding, is generally most efficiently used 

for substantial facility improvements. The administrative burden of a federal-aid project can be 

http://tinyurl.com/m3o475f
http://www.cmap.illinois.gov/c/document_library/get_file?uuid=96261c1a-b1fa-4b78-9fb4-490be4a977a4&groupId=20583
http://www.cmap.illinois.gov/c/document_library/get_file?uuid=96261c1a-b1fa-4b78-9fb4-490be4a977a4&groupId=20583
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substantial. Thus, a small project is often best accomplished with local funds to avoid this 

burden. For help understanding the federal-aid process, IDOT has developed the Mechanics of 

Project Management: FHWA Process for Project Implementation, which is available at 

http://tinyurl.com/kkpb8vt. 

 

One of the federal requirements for project implementation is that the project has logical  

termini. The cost estimates, scoping, and project application forms should reflect this 

requirement. This may require extensive cooperation among governments. For example, a trail 

may logically extend beyond the borders of the sponsoring municipality. For more information 

on logical termini, contact the IDOT Bureau of Local Roads and Streets staff at 

www.cmap.illinois.gov/cmaq/project-contacts.  

 

Municipal applicants are advised to confer with their subregional council prior to submittal.  

Doing so helps Planning Liaisons (PLs) with each council coordinate projects. A list of different 

councils along with contact info for the PLs can be found at http://tinyurl.com/n7c8loh.       

Questions? 
 

Contact Jesse Elam, CMAP’s program manager for the Transportation Alternatives program, at 

312.386.8688 or jelam@cmap.illinois.gov. 

 

Application begins on next page  

http://tinyurl.com/kkpb8vt
http://www.cmap.illinois.gov/cmaq/project-contacts
http://tinyurl.com/n7c8loh
mailto:jelam@cmap.illinois.gov
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I. PROJECT IDENTIFICATION 

Project Sponsor 

 

 

 

Contact Information – Name, Title, Agency, 

Address, Phone, E-mail  

 

 

 

 

 

 

 

Project Title 

 

 

 

II. PROJECT NARRATIVE 

Maximum of 1,500 characters, including spaces.  Please describe clearly, accurately, and succinctly the 

project’s scope of work – stating simply and precisely what will be constructed, where, and over what 

time period(s). 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

III. LOCATION (Project sponsor should attach a color map clearly showing the exact project 

location(s) and extents.  Make sure that off-street trails show access points.) 

 

Project Limits (North/West Reference 

Point/Cross St/Intersection) → 

 

 

 

Project Limits (South/East Reference 

Point/Cross St/Intersection) → 
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IV. PROGRAMMING CONSIDERATIONS 

 

Will additional right-of-way or easements be required for project construction? 

 

☐  Yes  ☐  No                

 

 

☐ Final PDR has been submitted to IDOT for signatures (date submitted _________________) 

or design approval has already been granted (attach documentation from IDOT) 

 

☐ Final PDR has not yet been submitted to IDOT for signatures (sponsor has until October 15 

to do so) 

 

 

Estimated completion year → 

 

 

 

The project must be included in at least one 

formally adopted or approved bike plan, 

comprehensive plan, or other plan by a local 

government, subregional council, CMAP, or 

the State of Illinois. Attach relevant pages of 

plan to application. 

 

Indicate name(s) of plan recommending 

project and URL. → 

 

 

If this project is a result of a safety study, explain the expected safety benefits.  (Maximum of 

1,000 characters, including spaces.  Please describe clearly, accurately, and succinctly the crash 

history, how the project was selected as a countermeasure, and how specific features of the proposed 

facility will improve safety.)  
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V. FUNDING REQUEST 

 

Starting 

Federal 

Fiscal Year 

 

Total Phase 

Costs 

 

 

TAP Funds 

Requested 

 

Sponsor 

Share 

Engineering Phase 2  $ $ $ 

Right-Of-Way Acquisition  $ $ $ 

Construction (Including 

Construction Engineering) 
 $ $ $ 

Total Project Costs $ $ $ 

 

Source(s) of local matching funds → 

 

 

 

Have the matching funds been secured? 

(please provide details) → 

 

 

 

Does the sponsor have the financial ability to 

begin Phase II Engineering immediately in 

Spring 2014? (please provide details) → 

 

 

Has the project received funds programmed 

from other fund sources? (please provide 

details) → 

 

 

If the project is part of a larger highway or 

transit improvement, please describe it and 

provide CMAP’s Transportation Improvement 

Program (TIP) ID number, if available (see 

http://www.cmap.illinois.gov/tip/tip-map to 

find your project). → 

 

 

http://www.cmap.illinois.gov/tip/tip-map
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VI. ATTACHMENTS 

 

Please attach the following as PDFs to this application: 

 

 Project map 

 Project milestone schedule (available at http://tinyurl.com/m3o475f)  

 Detailed cost estimate (available at http://tinyurl.com/kngtsm6)  

 If project has design approval already, attach document from IDOT granting design 

approval (see section IV) 

 Pages from approved/adopted plans featuring the proposed project (see section IV) 

 

 

 

http://tinyurl.com/m3o475f
http://tinyurl.com/kngtsm6


233 South Wacker Drive, Suite 800   
Chicago, IL 60606

312.454.0400   
info@cmap.illinois.gov

www.cmap.illinois.gov
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